SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER 184 CONTRACT ID : R -27601-B
LETTING DATE : 09/14/04 10:00 AM

SECTION NO. 0001 PCCP CLEANING AND SEALING JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 106-03285 FAILED MATERIAL 1.000 DOL
4 106-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02240 PAVEMENT REMOVAL 4,123.000 SYS
7 203-02000 EXCAVATION, COMMON 140.000 CYS
8 210-08288 ANTI-ICING PAVEMENT OVERLAY SYSTEM LUMP LUMP
9 303-07449 COMPACTED AGGREGATE, NO. 73 6,000.000 TON
10 306-08037 MILLING, ASPHALT, 3 IN. 144.000 SYS
11 402-07784 HMA SURFACE, TYPE D 160.000 TON
12 402-07785 HMA INTERMEDIATE, TYPE D 150.000 TON
13 502-06329 PCCP, 12 IN. 4,123.000 SYS
14 503-05240 D-1 CONTRACTION JOINT 500.000 LFT
15 506-06333 PCCP PATCHING, FULL DEPTH 2,038.000 SYS
16 506-06334 PCCP PATCHING, PARTIAL DEPTH 136.000 SYS
17 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 402,425.000 LFT
18 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 268,590.000 LFT
19 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 100.000 LFT
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 72.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 100.000 DAY
24 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 27,860.000 LFT
25 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 243,302.000 LFT
26 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 243,302.000 LFT
27 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 8,748.000 LFT
28 808-06194 LINE, EPOXY, SOLID, WHITE, 12 IN. 604.000 LFT
29 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 115.000 LFT
30 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH

31 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2
CALL ORDER 214 CONTRACT ID : R -27699-B
LETTING DATE : 09/14/04 10:00 AM

SECTION NO. 0001 DEMOLITION, HOUSES AND BUILDINGS, REMOVE

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 621-06559 MULCHED SEEDING, R 500.000 SYS
3 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 104.000 SFT



SCHEDULE OF PAY ITEMS PAGE 3
CALL ORDER : 510 CONTRACT ID : M -27283-B
LETTING DATE : 09/14/04 10:00 AM

SECTION NO. 0001 PATCH AND REHAB HMA PAVEMENT

1 105-07038 FIELD OFFICE, A 4.000 MOS
2 106-03285 FAILED MATERIAL 1.000 DOL
3 106-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-02772 CASTING, REMOVE 32.000 EACH
6 304-07490 HMA PATCHING, TYPE B 4,663.000 TON
7 507-07479 HVMA PARTIAL DEPTH PATCH 200.000 TON
8 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
9 720-44000 CASTING, ADJUST TO GRADE 34.000 EACH
10 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 10.000 LFT
11 720-45615 STRUCTURE, INLET, RECONSTRUCT 10.000 LFT
12 801-06640 CONSTRUCTION SIGN, A 79.000 EACH
13 801-06710 FLASHING ARROW SIGN 50.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-92448 CONSTRUCTION SIGNS, MOBILE 300.000 DAY
16 805-02328 SIGNAL CABLE, 1C 14GA. 493.000 LFT
17 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 164.000 LFT
18 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 24.000 LFT

19 808-75100 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 6 IN. 36.000 LFT



SCHEDULE OF PAY ITEMS PAGE 4
CALL ORDER : 520 CONTRACT ID : M -27622-B
LETTING DATE : 09/14/04 10:00 AM

SECTION NO. 0001 HMA RESURFACE

1 105-07039 FIELD OFFICE, B 3.000 MOS
2 106-03285 FAILED MATERIAL 1.000 DOL
3 106-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-52710 SIDEWALK, CONCRETE, REMOVE 60.000 SYS
6 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
8 304-07490 HMA PATCHING, TYPE B 644.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,951.000 SYS
10 306-08043 MILLING, TRANSITION 1,623.000 SYS
11 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 780.000 TON
12 406-05520 ASPHALT FOR TACK COAT 3.000 TON
13 604-06070 SIDEWALK, CONCRETE 75.000 SYS
14 604-07896 CURB RAMP, CONCRETE, B 55.000 SYS
15 604-07899 CURB RAMP, CONCRETE, E 34.000 SYS
16 604-07901 CURB RAMP, CONCRETE, G 50.000 SYS
17 605-06120 CURB, CONCRETE 615.000 LFT
18 610-07486 HMA FOR APPROACHES, TYPE A 90.000 TON
19 621-06574 SODDING 50.000 SYS
20 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 15.000 LFT
21 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 165.000 LFT
22 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
23 720-45115 INLET, A8, MODIFIED 1.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 212.000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 212.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,960.000 LFT
29 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 990.000 LFT
31 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 300.000 LFT
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 130.000 LFT
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,236.000 LFT
34 808-75100 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 6 IN. 368.000 LFT
35 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 400.000 LFT
36 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 100.000 LFT
37 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 81.000 LFT
38 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH

39 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 5
CALL ORDER - 534 CONTRACT ID : M -27728-B
LETTING DATE : 09/14/04 10:00 AM

SECTION NO. 0001 HMA RESURFACE

1 106-03285 FAILED MATERIAL 1.000 DOL
2 106-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 150.000 TON
5 303-07449 COMPACTED AGGREGATE, NO. 73 258.000 TON
6 304-07489 HVMA PATCHING, TYPE A 150.000 TON
7 402-07450 HVMA, TYPE A, WEDGE AND LEVEL 2,400.000 TON
8 405-05517 ASPHALT FOR PRIME COAT 16.000 TON
9 406-05520 ASPHALT FOR TACK COAT 6.000 TON
10 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 75.000 LFT
13 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 190.000 LFT

14 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 66.000 LFT



SCHEDULE OF PAY ITEMS PAGE 6
CALL ORDER : 726 CONTRACT ID : T -27492-B
LETTING DATE : 09/14/04 10:00 AM

SECTION NO. 0001 LIGHTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-82067 SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE 2.000 EACH
5 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
6 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 84.000 EACH
7 202-94116 LUMINAIRE, REMOVE 5.000 EACH
8 202-95579 SERVICE POINT, REMOVE 5.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 805-02971 ELECTRICAL SERVICE LUMP LUMP
11 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 157.000 m
12 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 300.000 m
13 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 197.000 m
14 807-02191 HANDHOLE, LIGHTING 8.000 EACH
15 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 9.000 EACH
16 807-04651 WIRE 2,840.000 m
17 807-04654 LIGHT POLE 6.000 EACH
18 807-06896 UNDERPASS 1.000 EACH
19 807-06935 INSULATION LINK, WATERPROOFED 40.000 EACH
20 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,230.000 m
21 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 1.000 EACH
22 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 1.000 EACH
23 807-82054 UNDERPASS CIRCUIT INSTALLATION, 4 LUMINAIRES 2.000 EACH
24 807-82440 LIGHT POLE, HIGH MAST, 40 m E.M.H. 1.000 EACH
25 807-82480 LIGHT POLE, HIGH MAST, 41 m E.M.H. 2.000 EACH
26 807-82520 LIGHT POLE, HIGH MAST, 43 m E.M.H. 1.000 EACH
27 807-82560 LIGHT POLE, HIGH MAST, 44 m E.M.H. 2.000 EACH
28 807-82640 LIGHT POLE, HIGH MAST, 47 m E.M.H. 1.000 EACH
29 807-84744 LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST ARM, TRANSFORMER BASE 1.000 EACH
30 807-84752 LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE 1.000 EACH
31 807-84760 LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE 1.000 EACH
32 807-84804 LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE 5.000 EACH
33 807-84856 LIGHT POLE, 13.4 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE 1.000 EACH
34 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 15.000 EACH
35 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 34.000 EACH
36 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 13.000 EACH
37 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 5.000 EACH
38 807-86810 SERVICE POINT, 11 7.000 EACH
39 807-86830 CONCRETE FOUNDATION WITH GROUNDING, 1220 mm DIA. X 6100 mm 7.000 EACH
40 807-86910 CONNECTOR KIT, UNFUSED 27.000 EACH
41 807-86915 CONNECTOR KIT, FUSED 37.000 EACH
42 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 53.000 EACH
43 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 40.000 EACH
44 807-86930 INSULATION LINK, NONWATERPROOFED 75.000 EACH
45 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 37.000 EACH

46 807-86955 CABLE DUCT MARKER 19.000 EACH






